


554  
70 Km

ಚಾಮುಂಡೇಶ್ವರಿ ವಿದ್ಯುತ್ ಸರಬರಾಜು ನಿಗಮ ನಿಯಮಿತ  
(ಕರ್ನಾಟಕ ಸರ್ಕಾರದ ಸ್ವಾಮ್ಯಕ್ಕೆ ಒಳಪಟ್ಟಿದೆ)  
ಚಾವಿ.ನ.ನಿ. ಉಪವಿಭಾಗ



CHAMUNDESWARI ELECTRICITY  
SUPPLY CORPORATION LTD  
(A Govt. of Karnataka undertaking)  
CESC, Dudda subdivision  
Web Site : <https://cescmysore.karnataka.gov.in/>

RECOMMENDATION FORM FOR AWARDING WORK ON LABOUR CONTRACT

To,  
Executive Engineer(Ele),  
O&M division CESC,  
Hassan Division

Sir,

Sub : Awarding of work on labor contract basis

Ref : 33

Ref Date: 07/01/2023

I Wish to recommend for awarding the works detailed here under in favour of SRI VIVEK ELECTRICALS AND ENGG  
WORKSWARD NO 35 RING ROAD CIRCLE H N PURA ROAD M.HOSAKOPPALU KASABA HOBLI HASSAN 573201  
1CL108859HSN on labour contract basis as per standard terms and conditions of the Board.

Name of the Work : Replacement and Maintanance  
WorkOrder No : HV-11740 / 3412522230027 dated 22/11/2022  
Work Account Code : 74.5107

Estimate Part: A		Estimate Part Description : ERECTION OF TRANSFORMER						
Sl. no	Item Code	Item Name	UOM	Quantity	Labour Charges	Total Labour Charges	Load/unload qty	Load/unload charge
1	279020	11kV Horizontal X Arms Mild Steel(MS)	No	3.00	122.00	366.00	3.00	0.00
2	279140	Anchor Rod using 12mm rounds/Guy Rod - MS	No	3.00	448.00	1,344.00	3.00	0.00
3	279112	Double Pole TC Sets for erection of Transformer on RCC/PSC 9 Mtrs Long Poles For 25/63/100kVA 4/5 Star Rated Transformer using 9 Mtr Long RCC Pole	Set	1.00	2,623.00	2,623.00	1.00	0.00
4	279014	LT 4 Pin x Arms MS	No	12.00	122.00	1,464.00	12.00	0.00
5	284108	Rabbit ACSR	Km	0.82	3,299.00	2,701.88	0.82	0.00
6	200106	RCC Pole - 9 Mtr Long- 150 Kg WL Sq Section	No	2.00	1,341.00	2,682.00	2.00	0.00
Sub Total						11,180.88		

Estimate Part: D		Estimate Part Description : DECOMMISSIONING						
Sl. no	Item Code	Item Name	UOM	Quantity	Labour Charges	Total Labour Charges	Load/unload qty	Load/unload charge
1	91070200	Erection of 100 kVA Transformer on Transformer structure	Each	1.00	1,151.00	1,151.00	1.00	0.00
2	91130100	Fixing DOLO cutouts Horn Gap Fuses including fixing of cross arms and wiring	Each	3.00	178.00	534.00	3.00	0.00
3	91150300	Fixing of LT Protection Kit	set	2.00	260.00	520.00	2.00	0.00
4	91070201	Releasing of 100 kVA Transformer from Transformer Structure	Each	1.00	1,035.90	1,035.90	1.00	0.00
5	91150501	Releasing of 2 Circuits of LT Wiring kit connection for 25/63/100 kVA DTC to the existing LT protection Kit/Distribution Box	Set	1.00	1,036.00	1,036.00	1.00	0.00
6	91050201	Releasing of 4 Pin cross arm along with Insulator and Braces	Each	3.00	109.80	329.40	3.00	0.00
7	91130101	Releasing of DOLO Cutout/Horn Gap Fuse	Each	3.00	160.20	480.60	3.00	0.00
8	91030101	Releasing of Double Pole Transformer Structure along with 9 Mtr Long RCC (145 Kg WL)/PSCC (300 Kg WL) Pole Structure Materials etc. (erected for 25/63/100	r struct	1.00	3,824.10	3,824.10	1.00	0.00
9	91020101	Releasing of RCC/PSCC Pole of 7.5 to 8 Mtr long in a pit of 1.5 Mtr depth	No	1.00	619.00	619.00	1.00	0.00
10	91020201	Releasing of RCC/PSCC Pole of 9 to 10 Mtr long in a pit of 1.8 Mtr depth	No	1.00	777.00	777.00	1.00	0.00
11	91060400	Releasing of Weasel Conductor	r km w	0.67	2,178.00	1,459.26	0.67	0.00
12	91060100	Stringing of Weasel Conductor including pin binding providing jumps dead ending etc	r KMAW	0.05	2,905.00	145.25	0.05	0.00
<b>Sub Total</b>					<b>11,911.51</b>			

**Total Labour Charge :**

**23,092.39**


ESI & PF 17.75% of Labour & loc.Allw	:	3,915.01
CGST 09% of Labour & locality	:	1,985.08
SGST 09% of Labour & locality	:	1,985.08
<b>Total Labour Charges</b>	:	<b>7,885.16</b>

Special Locality Charges	:	4764.60
Break Down Charges	:	0.00
Additional Labour Charges 10% of Total LabourCharges)	:	0.00
Calamity Charges( 45% of Total Labour Charges)	:	0.00
Head Load Charges	:	0
Transportation Cost	:	0.00
<b>Total Other Labour Charges</b>	:	<b>4,764.60</b>
<b>Grand Total</b>	:	<b>34,706.15</b>

Grand Total in words	:	RUPEES THIRTY-FOUR THOUSAND SEVEN HUNDRED SIX ONLY
----------------------	---	--

ESI Account No	:	73000394270000999
EMD Reciept Date	:	15/02/2020
EPF Account No	:	KNCKR224021600
EMD Reciept No	:	0001588
EMD Amount	:	5,000.00

  
Asst Executive Engineer(Ele),  
O&M Sub division CESC,  
Dudda


  
Junior/Asst Engineer(Ele),  
O&M Section,  
HERAGU


ESI & PF 17.75% of Labour & loc.Allw	:	3,915.01
CGST 09% of Labour & locality	:	1,985.08
SGST 09% of Labour & locality	:	1,985.08
<b>Total Labour Charges</b>	:	<b>7,885.16</b>

<b>Special Locality Charges</b>	:	4764.60
Break Down Charges	:	0.00
Additional Labour Charges 10% of Total LabourCharges)	:	0.00
Calamity Charges( 45% of Total Labour Charges)	:	0.00
Head Load Charges	:	0
Transportation Cost	:	0.00
<b>Total Other Labour Charges</b>	:	<b>4,764.60</b>
<b>Grand Total</b>	:	<b>34,706.15</b>

<b>Grand Total in words</b>	:	<b>RUPEES THIRTY-FOUR THOUSAND SEVEN HUNDRED SIX ONLY</b>
-----------------------------	---	---

ESI Account No	:	73000394270000999
EMD Reciept Date	:	15/02/2020
EPF Account No	:	KNCKR224021600
EMD Reciept No	:	0001588
EMD Amount	:	5,000.00

  
 Asst Executive Engineer(Ele),  
 O&M Sub division CESC,  
 Dudda

  
 Junior/Asst Engineer(Ele),  
 O&M Section,  
 HERAGU