



RECOMMENDATION FORM FOR AWARDING WORK ON LABOUR CONTRACT

To,

Executive Engineer(Ele),
O&M division CESC,
Channarayapatna Division

Sir,

Sub : Awarding of work on labor contract basis

Ref : 1817

Ref Date: 17/12/2022

I Wish to recommend for awarding the works detailed here under in favour of **M/s Shivajyothi Electricals Hanumanthapura (V), Nuggahally (H), Channarayapatna-573131 1CL12819HSN** on labour contract basis as per standard terms and conditions of the Board.

Name of the Work : Replacement and Maintenance
WorkOrder No : M-7840 / 3422122230083 dated 15/12/2022
Work Account Code : 74.5107

Estimate Part: A		Estimate Part Description : EXTENTION OF 11KV LINE						
Sl. no	Item Code	Item Name	UOM	Quantity	Labour Charges	Total Labour Charges	Load/unload qty	Load/unload charge
1	911602003	Straightening of Slant/Bent of RCC Pole of 9 to 10 Mtr long in a pit of 1.8 Mtr depth	NO	4.00	647.25	2,589.00	4.00	0.00
2	279020	11kV Horizontal X Arms Mild Steel(MS)	No	6.00	122.00	732.00	6.00	0.00
3	91030400	Erection of single pole mounted Transformer structures for 25KVA Transformer on the existing 9 mtrs PSCC pole of 300 KG WI (excluding erection of pole)	Struct	1.00	2,523.00	2,523.00	1.00	0.00
4	91051000	Fixing of GUY Set with break insulator making use of 7/3.15 mm (7/10 SWG) galvanised steel wire with turn buckle and anchoring arrangement as per approved	Per Set	3.00	201.00	603.00	3.00	0.00
5	91050300	Fixing of V-Shape/Horizontal cross arm including Single Top Support Brace and Insulator	each	1.00	122.00	122.00	1.00	0.00
6	91210200	For Transporting one pole from 25 to 105Mtrs by Head Load where ever there is no accessibility for transportation by vehicle	per pole	3.00	215.00	645.00	3.00	0.00
7	279092	HT ST Support 50x6mm Flat - MS	No	6.00	81.00	486.00	6.00	0.00

8	91260200	Loading and unloading of 9 mtr RCC PSCC poles (loading of poles to vehicles at stores and unloading at worksnot)	No	3.00	106.00	318.00	3.00	0.00
9	200006	PSC Pole - 9 Mtr Long- 200 Kg WL	No	1.00	1,341.00	1,341.00	1.00	0.00
10	284108	Rabbit ACSR	Km	0.04	3,299.00	131.96	0.04	0.00
11	200105	RCC Pole - 9 Mtr Long- 145 Kg WL	No	2.00	1,341.00	2,682.00	2.00	0.00
12	91030401	Releasing of Double Pole Transformer Structure for 25/63/100 kVA (without pole)	Struct	1.00	2,271.00	2,271.00	1.00	0.00
13	91051001	Releasing of GUY Set with break insulator 7/3.15 mm (7/10 SWG) galvanised steel wire turn buckle and anchoring arrangement Excluding excavation of PIT	Per Set	3.00	180.90	542.70	3.00	0.00
14	91060500	Releasing of Rabbit Conductor	r km w	1.35	2,969.00	4,008.15	1.35	0.00
15	91020201	Releasing of RCC/PSCC Pole of 9 to 10 Mtr long in a pit of 1.8 Mtr depth	No	3.00	777.00	2,331.00	3.00	0.00
16	91050301	Releasing of V-Shape/Horizontal cross arm along with Single Top Support Brace and Insulator	Each	7.00	109.80	768.60	7.00	0.00
17	281683	Spiral Earth Electrode	No	3.00	70.00	210.00	3.00	0.00
18	91051700	Stringing of conductor Rabbit ACSR binding of conductor on each insulator and dead ending on strain or disc/strain insulator by means of clamps.	r KM/W	1.35	3,299.00	4,453.65	1.35	0.00
Sub Total						26,758.06		

Total Labour Charge :	26,758.06
------------------------------	------------------

ESI & PF 17.75% of Labour & loc.Allw	:	3,898.62
CGST 09% of Labour & locality	:	1,976.77
SGST 09% of Labour & locality	:	1,976.77
Total Labour Charges	:	7,852.15

Special Locality Charges	:	0
Break Down Charges	:	0.00
Additional Labour Charges 10% of Total LabourCharges)	:	0.00
Calamity Charges(45% of Total Labour Charges)	:	0.00
Head Load Charges	:	0
Transportation Cost	:	586.56
Total Other Labour Charges	:	586.56
Grand Total	:	30,402.77

Grand Total in words	:	RUPEES THIRTY THOUSAND FOUR HUNDRED THREE ONLY
-----------------------------	---	---

ESI Account No	:	73000367200000999
EMD Receipt Date	:	21/06/2012
EPF Account No	:	KNCKR1374173
EMD Receipt No	:	4221000029596
EMD Amount	:	5,000.00

Asst Executive Engineer(Ele),
O&M Sub division CESC,
Nuggehalli

Junior/Asst Engineer(Ele),
O&M Section,
NUGGEHALLY