

CHAMUNDESWARI ELECTRICITY  
SUPPLY CORPORATION LTD

(A Govt. of Karnataka undertaking)

CESC, Bannur subdivision

Web Site : <https://cescmysore.karnataka.gov.in/>

RECOMMENDATION FORM FOR AWARDING WORK ON LABOUR CONTRACT

To,  
Executive Engineer(Ele),  
O&M division CESC,  
Naryanagud Division

Sir,

Sub : Awarding of work on labor contract basis

Ref : 1213

Ref Date: 21/01/2023

I Wish to recommend for awarding the works detailed here under in favour of JAI MARUTHI ELECTRICALSGORAVANAHALLI VILLAGE, T.NARASIPURA TALUK 1CL04396MYS on labour contract basis as per standard terms and conditions of the Board.

Name of the Work : Extension and Improvement  
WorkOrder No : Y-151 / 3134322230014 dated 20/12/2022  
Work Account Code : 14.1507

Estimate Part: A		Estimate Part Description : ERECTION OF TRANSFORMER						
Sl. no	Item Code	Item Name	UOM	Quantity	Labour Charges	Total Labour Charges	Load/unload qty	Load/unload charge
1	303201	10 KV 5 kA Lightning Arrester Metal Oxide Ceramic type with GROUND DISCONNECTOR Dwg No. BFSCOM GM OS S 26	No	1.00	90.00	90.00	1.00	0.00
2	304212	11kV 200Amps Single Break GOS	set	1.00	805.00	805.00	1.00	0.00
3	302122	11kV Class- HG Fuse Unit with Solid Core Insulators	Set	1.00	178.00	178.00	1.00	0.00
4	279020	11kV Horizontal X Arms Mild Steel(MS)	No	3.00	122.00	366.00	3.00	0.00
5	279140	Anchor Rod using 12mm rounds/Guy Rod - MS	No	4.00	448.00	1,792.00	4.00	0.00
6	321437	Distribution Transformer Stacked Core Open Bushing Type for 25kVA Aluminum Wdg Star 1(4 Star)	No	1.00	863.00	863.00	1.00	0.00
7	279112	Double Pole TC Sets for erection of Transformer on RCC/PSC 9 Mtrs Long Poles For 25/63/100kVA 4/5 Star Rated Transformer using 9 Mtr Long RCC Pole	Set	1.00	2,623.00	2,623.00	1.00	0.00

Y-151 / 3134322230014 dated 20/12/2022

Page 1 of 3





ESI & PF 17.75% of Labour & loc Allw	:	4,560.72
CGST 09% of Labour & locality	:	2,312.48
SGST 09% of Labour & locality	:	2,312.48
<b>Total Labour Charges</b>	:	<b>9,185.68</b>

Special Locality Charges	:	0
Break Down Charges	:	0.00
Additional Labour Charges 10% of Total LabourCharges)	:	0.00
Calamity Charges( 45% of Total Labour Charges)	:	0.00
Head Load Charges	:	0
Transportation Cost	:	7,098.52
<b>Total Other Labour Charges</b>	:	<b>7,098.52</b>
<b>Grand Total</b>	:	<b>41,978.40</b>

Grand Total in words : RUPEES FORTY-ONE THOUSAND NINE HUNDRED SEVENTY-EIGHT ONLY

ESI Account No	:	73000396520000999
EMD Reciept Date	:	15/02/2010
EPF Account No	:	10001126012MYS
EMD Reciept No	:	21570
EMD Amount	:	5,000.00

  
 Asst Executive Engineer (Ele),  
 O&M Sub division CESC,  
 Bannur

  
 Junior Asst Engineer (Ele),  
 O&M Section,  
 MADAGALLY



8	301151	For 25 kVA DTC single circuit	Set	1.00	150.00	150.00	1.00	0.00	
9	279014	LT 4 Pin x Arms MS	No	22.00	132.00	2,684.00	22.00	0.00	
10	301107	LT Protection kit	No	1.00	250.00	250.00	1.00	0.00	
11	200006	PSC Pole - 9 Mtr Long - 200 Kg Wt.	No	2.00	1,341.00	2,682.00	2.00	0.00	
12	284108	Rabbit ACSR	Km	2.80	3,295.00	9,237.20	2.80	0.00	
13	200105	RCC Pole - 9 Mtr Long - 145 Kg Wt.	No	2.00	1,341.00	2,682.00	2.00	0.00	
14	200103	RCC Pole - 8 Mtr Long - 115 Kg	No	1.00	1,072.00	1,072.00	1.00	0.00	
15	281683	Spiral Earth Electrode	No	3.00	70.00	210.00	3.00	0.00	
Sub Total					25,694.20				

Total Labour Charge :	25,694.20
-----------------------	-----------